Supplemental CDBG Disaster Recovery Funding Application

COST ESTIMATES

1. Construction Cost Detail
ltem Description ‘ Estimated Quantity

Site Work

Estimated Cost |
$ 144,000

Public Works Facility 9,300 SF

$ 623,000

De-Icer Storage

$ 20,000

$

$

$

Subtotal (A)

$ 787,000

2. Professional Fees and Permits

Estimated Cost

Final Design $ 75,000

Construction Administration $ 58,000

Permits/Archaeological Survey $

Legal and Bonding Fees $

CDBG Administration $ 10,000

Other (specify): $
Subtotal (B) | $ 143,000

3. Related Construction Costs

Real Property/Easements/Acquisition R .

Contingencies $ 40,000

Other (specify): $
Subtotal (C) | $ 40,000

4. Total Project Cost Estimates

Subtotal (A) + Subtotal (B) + Subtotal (C) = $970,000 Total
Estimates prepared 7/30/2009 by David Stoklasa, PE

Address/Telephone: Snyder & Associates, Cedar Rapids, IA 52404, 319-362-9394

Signature/Date:




